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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:
AMENDMENT 0002 - INFO
The following changes shall be made to the drawings and specifications.

DRAWINGS

The following drawings have been REVISED and REISSUED:
T101.1 Maps & Drawing Lists — Volume 1
L1.00 Landscape Notes, Abbreviations & Schedules
L1.01 Layout and Materials Plan
L2.01 Planting Plan
L4.01 Site Details
L4.02 Site Details
C001  Civil General Notes and Legends
C002  Erosion, Sediment Control, and Staging Plan
C102 Demolition Plan
C103 Site Plan
C104 Composite Utility Plan
C105 Grading & Drainage Plan
C302 Loading Dock Retaining Wall Details
A000  Abbreviations, Legends and Notes
A106  Sixth Floor Plan
A200 North Building Elevation
A201  South Building Elevation
A202  West Building Elevation
A203 East Building Elevation
A205 Window & Curtainwall Types — 1
A206 Window & Curtainwall Types — 2
A313  Stairs 1 & 2 Sections
A610 Interior Elevations — 1
A612  Interior Elevations — 3
A616 Interior Elevations — 7
A618 Interior Elevations — 9
A721  First Floor Finish Plan
AT21A First Floor Finish Plan (ALT.) (Bid Option No. 20)
A831  Section Details — 2
A921  Finish Schedule - 1
LS100 Basement Life Safety Plan
LS101 First Floor Life Safety Plan
LS102 Second Floor Life Safety Plan
LS103 Third Floor Safety Plan
LS104 Fourth Floor Life Safety Plan
LS105 Fifth Floor Life Safety Plan
LS106 Sixth Floor Life Safety Plan
T101.2 Maps and Drawing Lists — Volume 2
MOO1 Legends, Abbreviations & Notes



M100
S302
S504
T101.3
E001
E002
E101
E102
E103
E200
E201
E202
E203
E204
E205
E206
E250
E251
E252
E253
E254
E255
E256
E257
E300
E301
E302
E303
E304
E305
E306
E307
E350
E351
E352
E353
E354
E355
E356
E357
E400
E401
E402
E403
E404
E405
E406
E407
E450
E451
E452
E453
E454
E455
E456

HVAC - Basement — Ductwork

North Elevation: Curtainwall & Window Supports
Manhole, Handhole & Pipe Penetration Through Existing Foundation Wall
Maps and Drawing Lists — Volume 3
Electrical Symbol List

Electrical Abbreviations and Notes

Electrical Site Plan

Electrical Site Notes and Details

Electrical Grounding & Lightning Protection Plan
Electrical Basement Receptacles Plan
Electrical First Floor Receptacles Plan
Electrical Second Floor Receptacles Plan
Electrical Third Floor Receptacles Plan
Electrical Fourth Floor Receptacles Plan
Electrical Fifth Floor Receptacles Plan
Electrical Sixth Floor Receptacles Plan
Electrical Basement Power Plan

Electrical First Floor Power Plan

Electrical Second Floor Power Plan
Electrical Third Floor Power Plan

Electrical Fourth Floor Power Plan

Electrical Fifth Floor Power Plan

Electrical Sixth Floor Power Plan

Electrical Roof Power Plan

Electrical Basement Lighting Plan

Electrical First Floor Lighting Plan

Electrical Second Floor Lighting Plan
Electrical Third Floor Lighting Plan
Electrical Fourth Floor Lighting Plan
Electrical Fifth Floor Lighting Plan
Electrical Sixth Floor Lighting Plan
Electrical Roof Lighting Plan

Electrical Basement Lighting Control Plan
Electrical First Floor Lighting Control Plan
Electrical Second Floor Lighting Control Plan
Electrical Third Floor Lighting Control Plan
Electrical Fourth Floor Lighting Control Plan
Electrical Fifth Floor Lighting Control Plan
Electrical Sixth Floor Lighting Control Plan
Electrical Roof Lighting Control Plan
Electrical Basement Systems Plan

Electrical First Floor Systems Plan

Electrical Second Floor Systems Plan
Electrical Third Floor Systems Plan
Electrical Fourth Floor Systems Plan
Electrical Fifth Floor Systems Plan

Electrical Sixth Floor Systems Plan
Electrical Roof Systems Plan

Electrical AV and Paging Systems Symbol List and Notes
Electrical AV System Plan

Electrical AV System Plan — 2

Electrical AV System Plan — 3

Electrical AV System Plan — 4

Electrical AV System Plan — 5

Electrical AV System Plan — 6
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E457
E458
E459
E460
E461
E462
E463
E464
E465
E466
E467
E500
E501
E502
E503
E504
E505
E506
ES07
E601
E602
E603
E604
E605
E606
E607
E608
E609
E701
E702
E703
E704
E705
E706
E707
E708
E709
E710
E711
E712
E713
E714
E715
E716
E717
E718
E719
E722
E723
E724
E725
E726
E901
E902
E903

Electrical AV System Plan — 7

Electrical AV System Plan — 8

Electrical AV System Plan — 9

Electrical AV System Plan — 10

Electrical Paging System Plan -1

Electrical Paging System Plan -2

Electrical Paging System Plan -3

Electrical Paging System Plan —4

Electrical Paging System Plan -5

Electrical Paging System Plan —6

Electrical Paging System Plan —7

Electrical Basement Fire Alarm System Plan
Electrical First Floor Fire Alarm System Plan
Electrical Second Floor Fire Alarm System Plan
Electrical Third Floor Fire Alarm System Plan
Electrical Fourth Floor Fire Alarm System Plan
Electrical Fifth Floor Fire Alarm System Plan
Electrical Sixth Floor Fire Alarm System Plan
Electrical Roof Fire Alarm System Plan
Electrical Power Single Line Diagram
Electrical Power Riser Diagram

Electrical Grounding System Riser Diagram
Electrical Lighting Control System Network Diagram
Electrical Fire Alarm System Riser Diagram
Electrical Systems Riser Diagram — 1
Electrical Systems Riser Diagram — 2
Electrical Systems Riser Diagram — 3
Electrical Systems Riser Diagram — 4
Electrical Details -1

Electrical Details -2

Electrical Details -3

Electrical Details —4

Electrical Details -5

Electrical Details —6

Electrical Details —7

Electrical Details -8

Electrical Details -9

Electrical Details —10

Electrical Details -11

Electrical Details —12

Electrical Details —13

Electrical Details —14

Electrical Details —15

Electrical Details —16

Electrical Details -17

Electrical Details —18

Electrical Details —19

Electrical Details —22

Electrical Details —23

Electrical Details —24

Electrical Details —25

Electrical Details — 26

Electrical Panel Schedules — 1

Electrical Panel Schedules — 2

Electrical Panel Schedules — 3
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E904  Electrical Panel Schedules — 4

E905 Electrical Panel Schedules — 5

EQ06  Electrical Panel Schedules — 6

E907  Electrical Panel Schedules — 7

E908  Electrical Panel Schedules — 8

E909  Electrical Panel Schedules — 9

E910  Electrical Panel Schedules — 10

E911  Electrical Panel Schedules — 11

E912  Electrical Panel Schedules — 12

E913  Electrical Panel Schedules — 13

E914  Electrical Panel Schedules — 14

E921  Electrical Lighting Control Schedule
E922  Electrical Feeder & Transformer Schedules
E923  Electrical Branch Circuit Wiring Tables

SPECIFICATIONS

PLEASE NOTE: The following requirements in respective to Bonds, the Powers of Attorney, statements of
authenticity and continuing validity, and all related documents MUST NOT bear computer printer-generated
signatures and/or seals. Documents bearing signatures and/or seals generated as part of a document, as opposed to
being affixed to the document after its generation, will not be accepted. Submission of such documents may render
the bid or offer non-responsive and ineligible for award. Please review all bonds and accompanying documents
required to be submitted.

The following specifications have been REVISED as state:

Table of Contents
This section has been revised and is attached at the end of this amendment.

Section 00110  Submission Requirements and Instructions
Revise paragraph 3.2 Volume | - Factor I: Past Experience as follows:

The sentence, "The Offeror shall submit information to demonstrate they have completed a minimum of three
relevant projects within the last seven years at a minimum construction value of $30,000,000." shall be revised to
read: "The Offeror shall submit information to demonstrate they have completed a minimum of three relevant
projects within the last seven years at a minimum construction value of $25,000,000 each."

Section 04851  Dimension Stone Cladding
Revise paragraph 3.6 Setting Dimension Stone Cladding with Mortar as follows:

1. Eliminate second paragraph "Fill space...with mortar or grout.”

2. Revise 4th and 8th paragraphs as follows:
Replace "...with square bottoms and clean sides™ with "...to achieve a continuous concave joint."
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BIDDER’S QUESTIONS AND GOVERNMENT REPLY

Attached, for information only are the questions submitted by various prospective offerors and the respective
answers:

1. Section 15951-1.2.9 describes that all final connections between the JACE and the existing BMS located in
building 604 shall be by Williams Electric. The JACE is a component manufactured by Tridium and Tridium does
not manufacturer field controllers. The specifications for the DDC equipment does not describe that the DDC
controllers should be compatible with the Tridium JACE. Please have the facility provide the following information:
a) How does the facility want to integrate the DDC controllers to the Tridium JACE? b) What degree of integration
to the Tridium JACE does the facility require? c) Do they want the ability to program the DDC controllers in
WorkPlace Pro and be able to download changes to them from Building 604? d) Do they want the control
applications to be stored in the Tridium JACE? e) Do you want specific controllers to be used?

ANS: a) The JACE provides communication between the Tridium control panel and the DDC controllers. b) The
JACE is to be completely integrated into the HVAC control system. c) Yes; this is the reason for the use of DDC
controllers. d) The control applications are stored in the DDC controllers. e) Controllers must meet the
specifications as stated, Honeywell XL-15C controller or equal.

2. Section 2.13.5.1 for the chiller interface to the BMS describes that the “The panel shall be compatible with
accepting an input from the base wide BAS utilizing JACE controllers and Tridium front end. Panels shall be
complete with Honeywell WorkPlace Pro utility software.” Is WorkPlace Pro only to be utilitized for
communication to the chillers or does the facility want WorkPlace Pro to communicate to the entire DDC system?
ANS: The entire DDC system MUST be able fully communicate with the Tridium front-end at Bldg.604.

3. Is the job tax exempt?

ANS: Tax exemption shall apply only to materials (excludes rental equipment) when procured for the project.

4. The table of contents indicates that there are specifications for 11160 Projection Screens and 12490 Window
Treatments but these sections are not included. Could you provide these specs?

ANS: The specifications are not included in this solicitation. The Table Contents has been revised and reissued
with this amendment.

The presentation slides and attendance sheet from the pre-proposal conference on 18 January 2005 are attached
herein.
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REVISED BID SCHEDULE
Section 00010 - Solicitation Contract Form (REVISED)
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
BASE BID ITEM #1
FFP
All work associated with construction of the New Library/Learning Center in
accordance with VOLs 1-3 and the specifications, excluding CLINs 0002-0009.
PURCHASE REQUEST NUMBER: W16ROE-4350-7182
NET AMT
Destination
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
BASE BID ITEMS #2 AND #3
FFP
Rock Excavation
NET AMT

FOB:

Destination



ITEM NO
0002AA

FOB:

ITEM NO
0002AB

FOB:

ITEM NO
0002AC

FOB:

SUPPLIES/SERVICES  QUANTITY
8,076

BASE BID SUB ITEM #2

FFP
Mass Rock

Destination

SUPPLIES/SERVICES  QUANTITY
808

BASE BID SUB ITEM #3

FFP
Additional Mass Rock

Destination

SUPPLIES/SERVICES  QUANTITY
1,916

BASE BID SUB ITEM #2

FFP
Trench Rock

Destination

UNIT
Cubic
Meter

UNIT
Cubic
Meter

UNIT
Cubic
Meter

UNIT PRICE

W912DS-05-R-0005
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AMOUNT

UNIT PRICE

AMOUNT

UNIT PRICE

AMOUNT




ITEM NO
0002AD

FOB:

ITEM NO

0003
OPTION

FOB:

ITEM NO

0004
OPTION

FOB:

W912DS-05-R-0005
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SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
192 Cubic
Meter
BASE BID SUB ITEM #2
FFP
Additional Trench Rock
NET AMT
Destination
TOTAL OF BASE BID (CLINs 0001-0002):
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
Lump Sum

OPTION ITEM - LIMESTONE WINDOW SURROUNDS

FFP

All work associated with the addition of the Limestone window surrounds as

shown on drawing A845 labeled Option 1 (May be awarded within 240 calendar

days from NTP)

NET AMT
Destination
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

OPTION ITEM - GRANITE INTERIOR WALLS

FFP

All work associated with the addition of the granite interior walls at the following
floors in accordance with drawing A900 labeled Option 2 and 3 (May be awarded
within 240 calendar days from NTP):

NET AMT

Destination



ITEM NO

0004AA
OPTION

FOB:

ITEM NO

0004AB
OPTION

FOB:

ITEM NO

0005
OPTION

FOB:

SUPPLIES/SERVICES  QUANTITY
1

OPTION ITEM

FFP

First Floor Only

Destination

SUPPLIES/SERVICES  QUANTITY
1

OPTION ITEM

FFP

Second thru Sixth Floor Only

Destination

SUPPLIES/SERVICES  QUANTITY

1

OPTION ITEM CIRC. AND REF. DESKS

FFP

All work associated with construction of the circulation desk and reference desk
including canopies as shown on A402, A702 and A870 thru A872 labeled Option

UNIT UNIT PRICE
Lump Sum
NET AMT
UNIT UNIT PRICE
Lump Sum
NET AMT
UNIT UNIT PRICE
Lump Sum

5. (May be awarded within 600 calendar days from NTP)

Destination

NET AMT

W912DS-05-R-0005
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AMOUNT

AMOUNT

AMOUNT




ITEM NO

0006
OPTION

FOB:

ITEM NO

0007
OPTION

FOB:
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum

OPTION ITEM - ARCHITECTURAL CASEWORK

FFP

All work associated with installation of custom architectural casework (DCO01 thru
DC04) as shown on A101 labeled Option 7 and A102 thru A106, A855 and A873
thru A875 labeled Option 9 including rotunda millwork in the central stair,
bookcases recessed into granite Rotunda walls on floors 2 thru 5, and display cases
in the West Point Room (6th floor). (May be awarded within 600 calendar days

from NTP)
NET AMT
Destination
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
OPTION ITEM - GRANITE PAVERS
FFP

All work associated with the construction of granite pavers at the south, east and
west building entrances in lieu of concrete pavers as shown on L4.01, L4.02 and
C103 labeled Option 17. (May be awarded within 600 calendar days from NTP)

NET AMT

Destination



ITEM NO

0008
OPTION

FOB:

ITEM NO

0009
OPTION
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum

OPTION ITEM - FLOOR FINISH

FFP

All work associated with upgrading the floor finish to a thin-set epoxy terrazzo
finish in lieu of a stained concrete finish in the first floor lobby as shown on A721,
721A, 721B and A856-857 labeled Option 20. (May be awarded within 600
calendar days from NTP).

NET AMT
Destination
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
OPTION ITEM - STONE MEDALLIONS
FFP

All work associated with the construction of stone medallions at the east, west, and
south entries as shown on A201, A202, A203, A204A and A847-848 labeled
Option 19. (May be awarded within 600 calendar days from NTP)

NET AMT
FOB: Destination
TOTAL Base Bid (CLINs 0001 — 0002) $
TOTAL All Optional Items (CLINs 0003 — 0009) $
TOTAL Base Bid & Optional Items (CLINs 0001 — 0009) $

SECTION 00010 - SOLICITATION CONTRACT FORM



W912DS-05-R-0005
0002
Page 13 of 13

CLIN 0003
The CLIN description has changed from OPTION ITEM #1 to OPTION ITEM - LIMESTONE
WINDOW SURROUNDS.

CLIN 0004
The CLIN description has changed from OPTION ITEMS #2 AND #3 to OPTION ITEM - GRANITE
INTERIOR WALLS.

SUBCLIN 0004AA
The CLIN description has changed from OPTION ITEM #2 to OPTION ITEM.

SUBCLIN 0004AB
The CLIN description has changed from OPTION ITEM #3 to OPTION ITEM.

CLIN 0005
The CLIN description has changed from OPTION ITEM #4 to OPTION ITEM CIRC. AND REF.
DESKS.

CLIN 0006
The CLIN description has changed from OPTION ITEM #5 to OPTION ITEM - ARCHITECTURAL
CASEWORK.

CLIN 0007
The CLIN description has changed from OPTION ITEM #6 to OPTION ITEM - GRANITE PAVERS.

CLIN 0008
The CLIN description has changed from OPTION ITEM #7 to OPTION ITEM - FLOOR FINISH.

CLIN 0009
The CLIN description has changed from OPTION ITEM #8 to OPTION ITEM - STONE MEDALLIONS.

(End of Summary of Changes)



THOMAS JEFFERSON HALL
UNITED STATES MILITARY ACADEMY
WEST POINT, NEW YORK

TABLE OF CONTENTS

DIVISION 00 — INTRODUCTORY, BIDDING, AND CONTRACT REQUIREMENTS

00010
00100
00110
00120
00600
00700
00800
00900

SOLICITATION, OFFER, AND AWARD (SF1442)
BIDDING SCHEDULE/INSTRUCTIONS TO BIDDERS
SUBMISSION REQUIREMENTS AND INSTRUCTIONS
PROPOSAL EVALUATION AND CONTRACT AWARD
REPRESENTATIONS AND CERTIFICATIONS
CONTRACT CLAUSES

SPECIAL CONTRACT REQUIREMENTS

WAGE RATES

DIVISION 01 - GENERAL REQUIREMENTS

01030
01270
01312
01320
01330
01351
01355
01356
01415
01425
01451
01452
01525
01572
01575
01670

OPTIONS
MEASUREMENT AND PAYMENT

QUALITY CONTROL SYSTEM (QCS)

PROJECT SCHEDULE: NETWORK ANALYSIS SYSTEM
SUBMITTAL PROCEDURES

SAFETY, HEALTH AND EMERGENCY RESPONSE (HTRW/UST)
ENVIRONMENTAL PROTECTION

STORM WATER POLLUTION PREVENTION MEASURES
METRIC MEASUREMENTS

SOURCES FOR REFERENCE PUBLICATIONS

CONTRACTOR QUALITY CONTROL

TESTING FOR MECHANICAL AND ELECTRICAL SYSTEMS
SAFETY AND OCCUPATIONAL HEALTH REQUIREMENTS
CONSTRUCTION AND DEMOLITION WASTE MANAGEMENT
TEMPORARY ENVIRONMENTAL CONTROLS
RECYCLED/RECOVERED MATERIALS

DIVISION 02 - SITE WORK

02000
02120
02220
02222
02231
02315
02316
02466
02490
02510
02531
02552
02570
02621
02630
02722
02741
02748
02754
02760
02761
02770
02775
02811

MOCK-UPS

TRANSPORTATION AND DISPOSAL OF HAZARDOUS MATERIALS
DEMOLITION

ROCK EXCAVATION

CLEARING AND GRUBBING

EXCAVATION, FILLING AND BACKFILLING FOR BUILDINGS
EXCAVATION, TRENCHING, AND BACKFILLING FOR UTILITIES SYSTEMS
DRILLED FOUNDATION CAISSONS (PIERS)

SOIL AND ROCK ANCHORS

WATER DISTRIBUTION SYSTEM

SANITARY SEWERS

PRE-ENGINEERED UNDERGROUND HEAT DISTRIBUTION SYSTEM
VALVE MANHOLES AND PIPING EQUIPMENT IN VALVE MANHOLES
FOUNDATION DRAINAGE SYSTEM

STORM-DRAINAGE SYSTEM

AGGREGATE BASE COURSE

HOT MIX ASPHALT (HMA) FOR ROADS

BITUMINOUS TACK & PRIME COATS

CONCRETE PAVEMENTS FOR SMALL PROJECTS

FIELD MOLDED SEALANTS FOR SEALING JOINTS IN RIGID PAVEMENTS
PAVEMENT MARKINGS

CONCRETE SIDEWALKS AND CURBS AND GUTTERS

UNIT PAVERS

UNDERGROUND SPRINKLER SYSTEMS



THOMAS JEFFERSON HALL
UNITED STATES MILITARY ACADEMY
WEST POINT, NEW YORK

02840 ARM BARRIER GATE SYSTEM
02921 SEEDING

DIVISION 03 - CONCRETE

03101 FORMWORK FOR CONCRETE

03150 EXPANSION JOINTS, CONTRACTION JOINTS, AND WATERSTOPS
03200 CONCRETE REINFORCEMENT

03300 CAST-IN-PLACE STRUCTURAL CONCRETE

03413 PRECAST ARCHITECTURAL CONCRETE

DIVISION 04 - MASONRY

04200 MASONRY
04270 GLASS MASONRY UNITS
04851 DIMENSION STONE CLADDING

DIVISION 05 - METALS

05090 WELDING, SRUCTURAL

05093 WELDING PRESSURE PIPING

05120 STRUCTURAL STEEL

05300 STEEL DECKING

05500 MISCELLANEOUS METAL

05700 ORNAMENTAL METAL (PERTAINS TO BID OPTION #5 ONLY)
05721 ORNAMENTAL RAILINGS

DIVISION 06 - WOODS & PLASTICS

06100 ROUGH CARPENTRY
06200 FINISH CARPENTRY
06410 ARCHITECTURAL CASEWORK AND PANELING

DIVISION 07 - THERMAL & MOISTURE PROTECTION

07110 BITUMINOUS DAMPPROOFING

07131 ELASTOMERIC SHEET WATERPROOFING
07132 BITUMINOUS WATERPROOFING

07141 FLUID-APPLIED WATERPROOFING
07161 METALLIC OXIDE WATERPROOFING
07212 MINERAL FIBER BLANKET INSULATION
07214 BOARD AND BLOCK INSULATION
07220 ROOF INSULATION

07510 BUILT-UP ROOFING

07600 SHEET METAL WORK, GENERAL

07612 ALUMINUM STANDING SEAM ROOFING
07810 SPRAY-APPLIED FIREPROOFING
07840 FIRESTOPPING

07920 JOINT SEALANTS

DIVISION 08 - DOORS & WINDOWS

08110 STEEL DOORS AND FRAMES

08120 ALUMINUM DOORS AND FRAMES

08162 SIDE ACTING SLIDING DOORS

08210 WOOD DOORS

08311 ACCESS DOORS AND FRAMES

08330 OVERHEAD ROLLING DOORS AND FIRE SHUTTERS
08361 SECTIONAL OVERHEAD DOORS



THOMAS JEFFERSON HALL
UNITED STATES MILITARY ACADEMY
WEST POINT, NEW YORK

08520 ALUMINUM WINDOWS
08710 DOOR HARDWARE
08810 GLASS AND GLAZING
08900 GLAZED CURTAIN WALL

DIVISION 09 - FINISHES

09100 METAL SUPPORT ASSEMBLIES
09225 STUCCO

09250 GYPSUM BOARD

09310 CERAMIC TILE

09445 RESINOUS TERRAZZO FLOORING
09510 ACOUSTICAL CEILINGS

09650 RESILIENT FLOORING

09680 CARPET

09840 ACOUSTICAL WALL AND CEILING PANELS
09900 PAINTS AND COATINGS

09910 CHEMICALLY STAINED CONCRETE
09915 COLOR SCHEDULE

DIVISION 10 - SPECIALTIES

10153 TOILET PARTITIONS

10201 METAL WALL LOUVERS

10270 RAISED FLOOR SYSTEM

10410 ALUMINUM DISPLAY CASES PERTAINS TO BID OPTIONS #7 AND #15 ONLY
10520 FIRE-PROTECTION SPECIALTIES

10650 OPERABLE PARTITIONS

10800 TOILET ACCESSORIES

DIVISION 11 - EQUIPMENT

11160 LOADING DOCK EQUIPMENT
DIVISION 12 - FURNISHINGS
DIVISION 13 - SPECIAL CONSTRUCTION

13034 PREFABRICATED RECORDING BOOTH

13080 SEISMIC PROTECTION FOR MISCELLANEOUS EQUIPMENT
13100 LIGHTNING PROTECTION SYSTEM

13202 FUEL STORAGE SYSTEMS

13720 ELECTRONIC SECURITY SYSTEM

13851 FIRE DETECTION AND ALARM SYSTEM, ADDRESSABLE
13920 FIRE PUMPS

13930 WET PIPE SPRINKLER SYSTEM, FIRE PROTECTION

13935 DRY PIPE SPRINKLER SYSTEM, FIRE PROTECTION

13975 STANDPIPE SYSTEMS

DIVISION 14 - CONVEYING SYSTEMS
14210 ELEVATORS, ELECTRIC

DIVISION 15 - MECHANICAL
15050 BASIC MECHANICAL MATERIALS AND METHODS
15070 MECHANICAL SOUND AND VIBRATION CONTROL

15080 THERMAL INSULATION FOR MECHANICAL SYSTEMS
15181 CHILLED AND CONDENSER WATER PIPING AND ACCESSORIES
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15182
15400
15556

15561
15620
15645
15700
15895
15951
15990
15995

REFRIGERANT PIPING

PLUMBING, GENERAL PURPOSE

FORCED HOT WATER HEATING SYSTEMS USING WATER AND STEAM HEAT
EXCHANGERS

CENTRAL STEAM GENERATING SYSTEM — COMBINATION GAS AND OIL FIRED
LIQUID CHILLERS

COOLING TOWER

UNITARY HEATING AND COOLING EQUIPMENT

AIR SUPPLY, DISTRIBUTION, VENTILATION, AND EXHAUST SYSTEM

DIRECT DIGITAL CONTROL FOR HVAC

TESTING, ADJUSTING, AND BALANCING OF HVAC SYSTEMS
COMMISSIONING OF HVAC SYSTEMS

DIVISION 16 - ELECTRICAL

16120
16263
16265
16360
16375
16403
16410
16415
16510
16511
16528
16710
16711
16751
16995

INSULATED MEDIUM VOLTAGE CABLE

DIESEL-GENERATOR SET STATIONARY 100-2500 KW, WITH AUXILIARIES
UNINTERRUPTIBLE POWER SUPPLY (UPS) SYSTEM ABOVE 15 KVA CAPACITY
SECONDARY UNIT SUBSTATIONS

ELECTRICAL DISTRIBUTION SYSTEM, UNDERGROUND

MOTOR CONTROL CENTERS, SWITCHBOARDS AND PANELBOARDS
AUTOMATIC TRANSFER SWITCH

ELECTRICAL WORK, INTERIOR

ARCHITECTURAL LIGHTING

LIGHTING CONTROL SYSTEMS

EXTERIOR LIGHTING

PREMISES DISTRIBUTION SYSTEM

TELEPHONE SYSTEM, OUTSIDE PLANT

PROVISIONS FOR CLOSED CIRCUIT TELEVISION SYSTEMS
COMMISSIONING OF LIGHTING CONTROL SYSTEMS

END OF TABLE OF CONTENTS
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JEFFERSON HALL
Solicitation #: W912DS-05-R-0005

RFP Issued: 5 January 2005
Two amendments have been issued to date.
Pre-Proposal Conference: 18 January 2005
Deadline for Questions is 01 Feb 2005.
Proposal Due Date: 17 Feb 2005 at 1400.
Award: anticipated by 31 Mar 2005.

Construction Duration: 865 calendar days.




RFP Overview
W912DS-05-R-0005 consists of:

Sections 00100, 00110, 00120, 00600,
00700 and 00800

Technical Specifications and Attachments

Plans
Amendments

USACE and USMA Representatives Will
Evaluate Proposals (RFP Compliance, Cost and
Technical Proposals and Small Business

Subcontracting Plan). ‘ ‘




Project Overview

Construction of the Jefferson Hall Library and Learning
Center, a new facility on a “constrained site”.

This facility is a six-story, cast in place framed building
with a granite facade that includes unique concrete
detailing and interior finishes.

Size of the project is approximately 148,000gsf.

The Contractor is responsible for the total project,
including facility warranty.

The project is incrementally funded as follows -FY05/$31M
and FY06/$23M.




Revisions to the P&S Since the
cancellation of the last Solicitation

Elimination of the Archive renovation.

Deletion of the requirement to chamfer granite block.
Revisions to the VAC return system.

Revision to the construction limit line - Jefferson Place.
Revision to the foundation at the SE corner.

Raised Finished Floor Elevation of the basement 8 inches.
Revision to the level of finish for exposed concrete.

Deletion of textured glass.

Revision to the requirement for the Class of “65” monument.




Procurement Method

Procurement method for this solicitation is
Lowest Price/Technically Acceptable (LPTA).

Evaluation factors listed in the solicitation are:
Past Experience
Past Performance
Small Business Subcontracting Plan




The LPTA Process

Initial review of all submissions by Contracting
Division.

Review of proposals by the Evaluation Boards.

Determination of a competitive range by the
Evaluation Boards.

Award to the lowest price qualified contractor.




Submission Requirements (Section: 00110)

Total of 25 pages or less, excluding the Price
Proposal (VOL II) and Small Business
Subcontracting Plan (VOL III)

Submissions are due: 17 Feb 2005 at 1400 hrs.




Submission Requirements (Section: 00110)

Volume I (Technical Proposal)
Introduction
Past Relevant Experience

Past Performance




Submission Requirements (Section: 00110)

Volume II (Price Proposal)
Completed bid schedule only.

Volume III (Small Business Subcontracting
Plan)

Small Business Subcontracting Plan
applies to large businesses only.

L ol
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Technical Proposal and Subcontracting
Plan Rating Definitions (Section 00120)

Go: Offeror’s proposal meets the minimum
requirements of the solicitation and provides

satisfactory information.

No - Go: Offeror’s proposal does not meet
the minimum requirements of the
solicitation and does not provide satisfactory

information.
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Contract

Firm Fixed Price

Lump Sum with Unit Prices for Rock
Excavation

Seven (7) Optional Items
Contract Consists of:
RFP Plans and Specifications
RFP Amendments

Contractor’s Proposal
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Submitting Questions

Please provide questions in a written format.

Answer(s)/Comment(s) to all questions will be
provided in the conference minutes, which will
be sent to all “parties” who have requested a
“bid packet” as an amendment.

Following the site visit, initial response(s) to
your questions will be provided, if possible.




Additional Information

Additional questions should be submitted to: Mr.
Ed Lew, Contracting Division
Phone number 917-790-8175
Fax number 212-264-3013

Deadline for Questions is
01 Feb 2005.

Reminder - SIGN IN

2 ol
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